



Memorandum of Agreement (MoA) under National Hydrology Project

between

**Ministry of Water Resources, River
Development & Ganga Rejuvenation**

and

सत्यमेव जयते

**Water Resources Department
Government of Rajasthan**

Dated: 14/October, 2016

Memorandum of Agreement (MoA) between the Ministry of Water Resources, River Development & Ganga Rejuvenation (MoWR, RD&GR), Government of India and Water Resources Department Government of Rajasthan for the implementation of National Hydrology Project (NHP).

1. This MoA is made between the Ministry of Water Resources, River Development & Ganga Rejuvenation (MoWR, RD&GR), Government of India and the Water Resources Department, Government of Rajasthan for the implementation of National Hydrology Project (NHP) from 2016-17 to 2023-24 as a Central Sector Scheme.
2. The State / Central Government Organisations, henceforth called Implementing Agency, agrees to undertake NHP implementation as per guidelines. The Implementing Agency (IA) declares its commitment to the objectives of the Project. To this end, the Implementing Agency shall carry out the Project in accordance with the provisions of Project Implementation Plan/ Annual Work Plan/ Procurement Plan, and shall provide promptly as needed, the funds, facilities, services and other resources required for the Project.
3. The project will be of 08 years' duration and would be taken up in two phases of four years each. The four components envisaged are, viz. (A) Water Resources Data Acquisition System; (B) Water Resources Information System; (C) Water Resources Operation and Planning; (D) Institutional Capacity Building at a cost of Rs. 3679.7674 Crore. The Ministry of Water Resources, RD & GR, Government of India agrees to provide central assistance (Grants) under different activities for the completion of project targets during the period of MoA subject to the following conditions:
 - i) The Project will start from 2016-17 and be completed by Water Resources Department Government of Rajasthan as per the annual physical and financial targets as mentioned in the approved Project Implementation Plan/ Annual Work Plan/ Procurement Plan. Its completion will be informed immediately to the Ministry of Water Resources, RD&GR, Government of India.

5. While closing the final account of a project on completion of all the works the IAs shall submit Utilization & Audit certificate and refund balance central share, if any to Govt. of India (Annexure-III and Annexure-IV).
6. In case of shortfalls in achievements (physical and financial) and delay in completion of various activities against annual targets, the implementing agency shall submit proposal for carry-over of activities and revalidation of amounts to NPMU with justification. The MoWR, RD&GR would either approve such extension or reallocate such amounts to other agencies if there is consistent shortfall in achievements beyond one year.
7. All Implementing Agencies shall ensure uninterrupted sharing of hydro-meteorological data (including surface water, ground water, meteorological, and water quality, etc.), both historical and real-time with National Water Informatics Centre (NWIC) / India-WRIS in order to enable basin-wise water resources assessment and develop integrated river basin plans, flood forecasting, etc.

Signed on the day 14.10. 2016 at New Delhi.

For and on behalf of the Water

Resources Department

Govt. of Rajasthan


**For and on behalf of
Government of India**



Additional Secretary

Water Resources Department,

Govt. of Rajasthan



Joint Secretary,

Ministry of Water Resources,

GR & RD, Govt of India